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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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PROJECT NO.: CY 2022 – LASTMILE PROJECT - 01 

 

INVITATION TO BID 
 

FOR THE 

 

Procurement for Construction of School Building Package  

for the Last Mile School 
 

 
1. The Department of Education (DepEd) Schools Division of Surigao del Sur, 

through the LMSP 2022, intends to apply the sum of Twenty Million Eight 

Hundred Seventy-Five Thousand Eight Hundred Nineteen Pesos and 

68/100 Centavos Only (Php. 20,875,819.68), being the aggregate Approved 

Budget for the Contract (ABC) to payments under the contract for the 
Procurement for Construction of School Building Package for the Last 

Mile Schools, broken down as follows: 
 

Details: 

 

Name of School & 
Location 

 

 

Project 
Description     

 

 

No. 
of 

Sites 

No. of 
Classroom 

Contract 
Duration 

(CD) 

Approved Budget 
for the Contract: 

        (ABC) 

          Php. 

 

Tabinas Indigenous 
Community 

Elementary School, 
Sitio Tabinas, Brgy. 
Hinapoyan, Carmen, 

Surigao del Sur 

 

Construction 
of One (1) 

Storey – Four 
(4) Classrooms 

School 
Building with 

Common Toilet 
with Provision 
of Rainwater 

Collector, 
School 

Furniture, 
Solar PV 

Energy System 
and Water 

System 

 

 

 

 

 

 

1 

     

        4 

 

150  20,875,819.68 

 
 

TOTAL 
 

  
 

   

20,875,819.68 

 

 
 
Bids received in excess of the ABC for each lot shall be automatically rejected 
at bid opening. 
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2. The DepEd, through the Bids and Awards Committee (BAC), now invites bids 

for the above Procurement Project.  Completion of the Works is required as 
stated above. Bidders should have completed a contract similar to the Project.  
The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fail” criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, 
and partnerships or organizations with at least seventy five percent (75%) 
interest or outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from the DepEd Schools 
Division Office Surigao del Sur at Telephone No. (086) – 211 – 3560 and 
inspect the Bidding Documents at the address indicated herein for Issuance of 

Bidding Documents during office hours. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders 
from the Bids and Awards Committee Secretariat DepEd SDO – Surigao 
del Sur and upon payment of a non-refundable fee for the Bidding Documents 
in the amount of Twenty-Five Thousand Pesos (PhP 25,000.00) 

 

6. Considering the current situation due to the pandemic (COVID-19) and the 
mandate to observe social distancing, DepEd SDO will hold a pre-bid 
conference for this Project on July 27, 2022 (Wednesday); 10:00 AM 
through videoconferencing at tinyurl.com/PreBid0012022, which shall be 
open to prospective bidders.  

 
7. Bids must be duly received by the BAC Secretariat on or before August 9, 

2022 (Tuesday); 10:00 AM at BAC Office – DepEd SDO of Surigao del Sur 
– Balilahan, Mabua, Tandag City. 

 
Late bids shall not be accepted. 
  

8. All Bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 14.  

 
9. Bid opening shall be on August 9, 2022 (Tuesday); 10:10 AM at 3rd Floor 

DepEd Conference Hall, DepEd SDO Surigao del Sur Division – Balilahan, 
Mabua, Tandag City and through videoconferencing at 
tinyurl.com/BidOp0012022. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.   

For the purpose of constituting a quorum, both the physical and virtual 
presence of the BAC and TWG members shall be considered pursuant to GPPB 
Resolution No. 09-2020. 

10. The DepEd reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 
without thereby incurring any liability to the affected bidder or bidders. 
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11. For further information, please refer to: 

 

The BAC Secretariat 
DepED Surigao del Sur Division 

Balilahan, Mabua, Tandag City 
Tel. No.: (086) – 211 - 3560  
surigaodelsur.procurement@deped.gov.ph 
 

12. You may visit the following websites: 
 
For downloading of Bidding Documents: 
https://notices.philgeps.gov.ph/ 
https://www.deped.gov.ph/  
 
 

Date: July 19, 2022 

 
 
 
 

GILBERT L. GAYRAMA, Ph.D., CESE 
          (SGD)   

                     Chairperson 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

https://notices.philgeps.gov.ph/
https://www.deped.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

 
The Procuring Entity, Schools Division Office of Surigao del Sur, 
Department of Education (DepEd), wishes to receive Bids for the project: 
Procurement for Construction of School Building Package for the Last 

Mile Schools, with Project Identification Number CY 2022 – LASTMILE 

PROJECT - 01 
 
The Procurement Project (referred to herein as “Project”) is composed of 1- 

Package, the details of which are described in Section VI  
 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for                
LMSP 2022 in the aggregate amount of Twenty Million Eight 

Hundred Seventy-Five Thousand Eight Hundred Nineteen Pesos 

and 68/100 Centavos Only (Php. 20,875,819.68). 
 

2.2. The source of funding is the GAA 2022 for the amount of Twenty 
Million Eight Hundred Seventy-Five Thousand Eight Hundred 

Nineteen Pesos and 68/100 Centavos Only (Php. 20,875,819.68). 
 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAC through the issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have verified 
and accepted the general requirements of this project, have inspected the site, 

determined the general characteristics of the contracted Works and the 
conditions for this Project, such as a location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors 
that may affect the cost, duration and execution or implementation of the 
contract, project, or work and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents. 
 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
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The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
contract.  They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 

the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 
capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised 
IRR of RA No. 9184.   

 
A contract is considered to be “similar” to the contract to be bid if it has 
the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding 
Document prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN, subject to Domestic Preference requirements under ITB Clause 18. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated in the BDS, but in no case 
more than fifty percent (50%) of the Project.  
 

7.2. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process  or 
during contract implementation. If the Bidder opts to disclose the name 
of the subcontractor during bid submission, the Bidder shall include 
the required bid documents of the subcontractors complying with the 
eligibility criteria stated in ITB Clause 5 in accordance with Section 
23.4 of the 2016 Revised IRR of RA 9184 pursuant to Section 23.1, 
thereof. In the event that any subcontractor is found by the Procuring 
Entity to be ineligible at this stage, the subcontracting of such portion 
of the Works shall be disallowed. 



 

14 

 

 
7.3. The Supplier may identify its subcontractor during the contract 

implementation stage. Subcontractors identified during the bidding 
may be changed during the implementation of this Contract.  
Subcontractors must submit the documentary requirements under 

Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with 
the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit. In the event that any subcontractor is found by the 
Procuring Entity to be ineligible at this stage, the subcontracting of 
such portion of the Works shall be disallowed. 

 
7.4. Subcontracting of any portion of the Project does not relieve the 

Contractor of any liability or obligation under the Contract.  The 
Supplier will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these were 
the Contractor’s own acts, defaults, or negligence, or those of its agents, 
servants, or workmen. 

 

   
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time through videoconferencing/webcasting as indicated 
in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents.  Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 

documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, 
which shall be authenticated by the appropriate Philippine foreign 
service establishment, post, or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. Similar to the 
required authentication above, for Contracting Parties to the Apostille 
Convention, only the translated documents shall be authenticated 
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 
23 May 2019. The English translation shall govern, for purposes of 
interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
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contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel, for both the Design Phase (i.e., 
Architect, Structural Engineer, Electrical Engineer, Sanitary Engineer 

or Master Plumber, Mechanical Engineer and Draftsmen) and 
Construction Phase (i.e., Project Manager, Project Engineer, Structural 
Engineer, Sanitary Engineer or Master Plumber, Professional Electrical 
Engineer, Professional Mechanical Engineer, Foreman, Administrative 
Support) assigned to the contract to be bid, with their complete 
qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in 
the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 

meet the minimum requirements for the contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRR of RA No. 9184 [Not Applicable]. 
 

12. Alternative Bids 

12.1. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated 
in the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder.  However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 



 

16 

 

as published in the BSP reference rate bulletin on the day of the bid 
opening. 
 

14.2. Payment of the contract price shall be made in Philippine Pesos. 
 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS. 
 

15.2. The Bid and bid security shall be valid 120 calendar days. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 

16.1  Each Bidder shall submit one copy of the first and second components 
of its Bid. 

  
 
16.2 The Procuring Entity may request additional hard copies and/or 

electronic copies of the Bid. However, failure of the Bidders to comply 
with the said request shall not be a ground for disqualification.   

 
17. Deadline for Submission of Bids 
 

17.1 The Bidders shall submit on the specified date and time and either at 
its physical address as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  

 
18.1. The BAC shall open the Bids in public at the time, on the date, and at 

the place specified in paragraph 8 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAC Secretariat.  

 
In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 
evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria.  The BAC shall consider the conditions in the evaluation of 
Bids under Section 32.2 of 2016 revised IRR of RA No. 9184. 
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19.2. Partial Bids are not allowed.  
 

19.3. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

 

19.4. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 
2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and 
paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 

 
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 
indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 
 

5.2 
For this purpose, contracts similar to the Project refer to contracts 
which have the same major categories of work (i.e. Building 
Construction)  

5.4 
 

In addition to the requirements prescribed under Section 23.4.2 of the 
Revised IRR of RA 9184, eligible bidders shall comply with the following 
requirements: 

1. The bidder must be a holder of a valid Philippine Contractors 
Accreditation Board (PCAB) License.  In the case of a Joint 
Venture, the venturing partners must individually be a holder 
of PCAB license. 
 

The joint venture must have obtained and must submit as part 
of its bid a Special PCAB License for Joint Venture. 
 

2. The bidder must have successfully undertaken and completed 
at least one construction project/contract, costing at least 50% 
of the ABC of this project within the past five (5) years. For this 
purpose, construction projects/contracts shall refer to 
Construction of Buildings. 
 

3. The Bidder, in its bid, shall submit a list of containing the 
names, educational attainment, training, professional license 
and work experience of personnel, attaching each of their 
curriculum vitae and a copy of the valid PRC licenses of the 
professionals. 

 
1. Project Engineer/Architect 

a. Civil Engineer/Architect - minimum of 10 years experience 
as Project Engineer 

b. Experience in new vertical construction/medium rise 
building construction for a minimum of 10 years 
 

2. Key Personnel to be assigned to Project 
a. Sanitary Engineer or Master Plumber - minimum 5 years 

relevant experience 
b. Electrical Engineer or Master Electrician - minimum of 5 

years relevant experience  
c. Foreman – minimum 10 years relevant experience 

 

There should be one (1) construction field team for every identified 
school site 

 

7.1 
 

Subcontracting is allowed, but not to exceed 50 % of the total contract 
price awarded. 
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10.3 A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project. PCAB License – At least Category B with 
specialization on Electrical Works.  

10.6 A. The technical documents shall include the following: 
 

i) Bid security in the prescribed form, amount and validity 
period; 

ii) Affidavit of Site Inspection  
iii) Project Requirements, which shall include the following:  

 
(1) Organizational charts for the contract to be bid,  
(2) List of construction personnel (viz, Project Manager, 

Project Engineer, Sanitary Engineer or Master 
Plumber, Electrical Engineer or Master Electrician, 
Foreman), to be assigned to the contract to be bid, 
with their complete qualification and experience 
data as shown in their respective Curriculum Vitae, 

and copies of their PRC licenses as required, subject 
to BDS Clause 5.4) 

 
(3) List of contractor’s equipment units, which are 

owned, leased, and/or under purchase agreements, 
supported by certification of availability of 
equipment from the equipment lessor/vendor for the 
duration of the project; and 

 
iv) Statement of Compliance with the qualification stipulated 

in Clause 5.9 of this BDS.  Proofs of the required 
experience and previously completed contracts, as may be 
appropriate, may be required during the post-
qualification stage of the bidding.  This likewise applies to 
relevant documents showing partnership, employment or 
teaming arrangements.  

 
Minimum Requirements for Tools and Equipment: 
 

Quantity Equipment 

2 1 bagger mixer  

2 Cut-off (rebar cutter) 

3 Grinder 

3 Driller 

2 Chipping gun 

2 Welding Machine 

2 Circular saw 

1 Excavator/Backhoe 

1 Ten-Wheeler Dump Truck 

2 Concrete Vibrator 

2 Plate/Pneumatic Compactor 

1 Portable GENERATOR 

 

 Tools and Equipment must be in good condition. 
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Note:  

 There should be at least one (1) set of the above tools and 
equipment for every identified school site 

 Tools and Equipment should be supported by proof of 
ownership, lease and/ or purchase agreement. The bidder may 
choose among the ff. options: 
 

a. Proof of ownership to be included in the Technical 
Proposal; or 

b. Lease Agreement between lessor and lessee and Proof of 
Ownership of the Lessor to be included in the Technical 
Proposal;  

c. Purchase Agreement between the bidder and the owner. 
Certification of availability of equipment from the vendor 
for the duration of the project 

 
 

B. The second envelope (Financial Proposal) shall contain all other 
requirements: 
 

1. Original of Duly signed Bid Form showing bid price 
 

2. Duly signed Bill of Quantities 
 

3. Detailed estimate including a summary sheet indicating the 
unit prices of construction materials, labor rates and 
equipment rentals used in coming up with the bid 
 

4. Cash flow by quarter and payment schedule. 
 

12 Alternative Bids 

No further instruction. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts: 

Form of Bid Security 

Amount of Bid 
Security 

(Equal to Percentage 
of the ABC) 

(a) Cashier’s/manager’s check issued by a 
Universal or Commercial Bank. 

Two percent (2%) (b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal or 
Commercial Bank: Provided, however, 
that it shall be confirmed or 
authenticated by a Universal or 
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Commercial Bank, if issued by a foreign 
bank. 

(c) Surety bond callable upon demand 
issued by a surety or insurance 

company duly certified by the 
Insurance Commission as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration 
No percentage 

required 

 

1. Original Bid Security shall be included in the “Technical Component 
Envelope, otherwise, the bid shall be rejected or disqualified. 

2. Bid Security in the form of Cash should be deposited by the Bidder 
to the DepEd SDO Cashier prior to bid submission; and submit the 

original Official Receipt inside the Technical Component Envelope. 

3. Bid security in the form of cashier’s/manager’s check should be 
made   payable to “SDO OSEC Trust” 

4. The Bid Securing Declaration must be original and should follow 
the standard form and the required fields of information should be 
properly filled out, otherwise, it shall be a ground for disqualification 
of the bids. 

5. The Bid Security shall not contain any deletion, crossing out, 
expunction, or any form of correction, otherwise, DepEd may reject 
such security if any such intercalation or alteration affects any 
material information or feature of the document. 

6. Bid security in the amount exceeding the required amount of the 
appropriate bid security stated above is not a ground for 
disqualification of the bidder’s bid. 

ABC 

(in PhP) 

Forms of Bid Security (In Php) 

Cashier’s / 
manager’s 

check issued 
by a 

Universal or 
Commercial 

Bank 

(2% of ABC) 

Bank 
draft/guarant

ee or 
irrevocable 

letter of credit 
issued by a 
Universal or 
Commercial 

Bank: 
Provided, 

however, that 
it shall be 

confirmed or 
authenticated 

Surety bond 
callable 
upon 

demand 
issued by a 
surety or 
insurance 
company 

duly certified 
by the 

Insurance 
Commission 

as 
authorized to 

Bid 
Securing 

Declaration 

(no 
percentage 
required) 
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by a Universal 
or Commercial 

Bank, if 
issued by a 
foreign bank 

(2% of ABC) 

issue such 
security 

(5% of ABC) 

 
 

19.2 In a given LMS 2022 Project package, partial bids are not allowed and 
the same shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. Bidders may however bid in one or 
more package/lots, wherever is applicable.  

20 Post-Qualification 

To facilitate post-qualification, the bidder at its option may submit in 
advance, i.e. on the deadline for submission and receipt of bids, the 
documents required in Section II. ITB 28.2, in a separate sealed 

envelope as follows: 

1. Latest income and business tax returns: Printed copies of the 
Electronically filed Income Tax / Business Tax Returns with 
copies of their respective Payment Confirmation Forms for the 
immediately preceding calendar / tax year from the authorized 
agent bank;  
Only tax returns filed and taxes paid through the BIR 

Electronic Filing and Payment System (EFPS) shall be 
accepted. 

2. In case of foreign bidders, a Certificate of Authentication 

from the Department of Foreign Affairs shall be required 

for each document submitted, i.e. the Class “A” documents 

or its equivalent that are written in foreign language, 

translated to English, and duly authenticated by the 
appropriate Philippine foreign service establishment/post 

or the equivalent office having jurisdiction over the foreign 

bidder’s affairs in the Philippines.  
 

3. PhilGEPS Certificate of Membership (Platinum), in case 
bidder opts to submit Class “A” Legal Documents during 

submission and opening of bids. 
 

The envelope shall be marked:           

 ITB 20.2 Documents 

 Name of Project: _____________________________________ 

 Bid Opening Date: ___________________________________ 

 Name of Bidder: _____________________________________ 
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Signing of the Contract-Other Documents Forming Part of the Contract 

Additional contract documents relevant to the Project are required by 
the Procuring Entity and shall be submitted by the successful bidder 
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within 10 calendar days from successful bidder’s receipt of the Notice 
to Proceed (NTP), such as: 

1. Construction Schedule and S-curve; 

2. PERT/CPM 

3. Schedule of Key Personnel / Manpower schedule for 
Construction phases with their curriculum vitae and copies of 
their valid PRC license; 

4. Construction methods; 

5. Equipment utilization schedule;  
 

6. Construction safety and health program approved by the 
Department of Labor and Employment; and 

7. Contractor’s All Risk Insurance (CARI) Policy 
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Section IV. General Conditions of 
Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically 
mentioned, that can be reasonably inferred as being required for its 
completion as if such items were expressly mentioned herein. All the 

provisions of RA No. 9184 and its 2016 revised IRR, including the Generic 
Procurement Manual, and associated issuances, constitute the primary 
source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source 
for the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

 
3. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works.  If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, 
the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by Procuring Entity. 
 

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may 
be addressed through contract extension provided under Annex “E” of 

the 2016 revised IRR of RA No. 9184. 
 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 
and specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than 
those of the personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 

security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action 
pursuant to RA No. 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance 
of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the SCC supplemented by any information obtained by 
the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GOP in his favor 
shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that 

occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  
Specific duration of the warranty is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic 

of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointly and severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by 
the Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 

IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written 
instructions in advance for additional work to be paid for in that way. 

 
11. Program of Work 

 
11.1. The Contractor shall submit to the Procuring Entity’s Representative 

for approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative 

for approval an updated Program of Work at intervals no longer than 
the period stated in the SCC.  If the Contractor does not submit an 
updated Program of Work within this period, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from the 
next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program of Work has 
been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors of the GOP or the Procuring 
Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 

according to a schedule specified in the SCC, subject to the requirements in  
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  
Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of 

Contract 
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Special Conditions of Contract 
 

GCC Clause  

1 The contract consists of the following scope of works: 
 
 1.1  CONSTRUCTION 
 

As a rule, contract implementation guidelines for 
procurement of infrastructure projects shall comply 
with Annex "E" of IRR-A, RA 9184. The following 
provisions shall supplement these procedures: 

 
No works shall commence unless the Designer-
Contractor has submitted the prescribed detailed 
design drawings as required in the Building Permit 
and DepEd has given written approval. Work 
execution shall be in accordance with reviewed and 
approved documents, 

 
The Designer Contractor shall be responsible for 
obtaining all necessary information as to risks, 
contingencies and other circumstances which may 
affect the works and shall prepare and submit all 
necessary documents specified by the concerned 
Building Officials and DepEd to meet all regulatory 
approvals as specified in the contract documents. 

 
Any errors, omissions, inconsistencies, 
inadequacies or failure submitted by the contractor 
that do not comply with the requirements shall be 
rectified, resubmitted and reviewed at the 
contractor's cost. lf the contractor wishes to modify 
any design or document which has been previously 
submitted, reviewed and approved, the designer-
contractor shall notify DepEd within a reasonable 
period of time and shall shoulder the cost of such 
changes. 

 

As a rule, changes in design and construction 
requirements shall be limited only to those that have 
not been anticipated in the contract documents 
prior to contract signing and approval. The following 
guidelines shall govern approval for change or 
variation orders: 
 

(a) Change Orders resulting from design errors, 
omissions or non-conformance with the 
performance specifications and parameters 
and the contract documents by the 
contractor shall be implemented by the 
contractor at no additional cost to DepEd. 
 



 

32 

 

(b) Provided that the contractor suffers delay 
and/or incurs costs due to changes or errors 
in DepEd’s performance specifications and 
parameters, the contractor shall be entitled 

to the following: 
 

i. An extension of time for any such 
delays under Section 10 of Annex "E" of 
IRR-A (RA 9184). 

 
The contract documents shall include the manner 
and the schedule of payment specifying the 
estimated contract amount and installments in 
which the contract will be paid. The contractor shall 
be entitled to advance payment subject to the 
provision of Section 4 of Annex "E", IRR-A (RA 9184). 

 
DepEd shall define the quality control procedures 

for the design and construction in accordance with 
the guidelines and shall issue the proper certificates 
of acceptance for sections of the works or whole of 
the works as provided for in the contract 
documents. 

 
The Contractor shall provide all necessary 
equipment, personnel, instruments, documents and 
others to carry out specified tests. 

 
This project shall have a minimum Defects Liability 
Period of one (1) year after contract completion or as 
provided for in the contract documents. This is 
without prejudice to the liabilities imposed upon the 
engineer/architect who drew up the plans and 
specification for building sanctioned under Section 
1723 of the New Civil Code of the Philippines. 
 
The Contractor shall be held liable for structural 
defects and/or failure of the completed project 
within the warranty period of fifteen (15) years for 

permanent structures/buildings as specified in 
Section 62.2.2 of the Revised IRR-A (RA 9184).                                                      

2 Completion of Works is within the following days upon receipt of 
the Notice To Proceed: 

150 CD  

 

3 The Procuring Entity shall give possession of all parts of the Site 
to the Contractor after submission of the notarized Contract by 
the Contractor to the Procuring Entity and on or before date of 
receipt of the NTP by the Contractor. 
 

4 The Contractor’s Obligations: 
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The Contractor shall have the following obligations: 
 
The selected contractor will follow the Construction of the 
School Buildings and other related works identified in each 
target school. 

 
1. Construction Phase 

1.1.  Acquire all necessary licenses and permits from 
relevant entities so that the building project can begin. 
This should include a construction permit to be issued 
by the School Head of each school; 

1.2. Prepare a necessary Gannt Chart showing the target 
completion of the project (entire lot) and of each specific 
project, work schedule, Personnel Deployment Plan, 
Equipment Utilization Schedule 

1.3. Conduct Pre-Construction Meetings at the School 
Site together with the DepEd Engineers, 
Representatives from DepEd Division Office and School; 

1.4. Construct a Temporary Office within the project site 
displaying the samples of approved materials that will 
be used for the construction, Construction Schedule 
and the list of Personnel to be assigned for the specific 
project. 

1.5. The Contractor should also follow construction 
safety protocols as stipulated in DepEd Order 
No.9,2020 (Construction Safety Guidelines for the 
Implementation of DepEd Infrastructure Projects 
During COVID-19 Public Health Crisis) and the 
Department of Labor and Employment. 

1.6. Conduct the necessary testing of materials needed 
to be witnessed by the Division Engineer. 

1.7. Identify critical stages of construction and ensure 
that prior inspections and clearances are made by 
DepEd Engineers prior to concrete pouring and 
installation of ceiling boards and others. 

1.8. Make periodic visits to the project site to familiarize 
with the general progress and quality of work and to 
determine whether the work is proceeding in 
accordance with the Contract Documents. 

1.9. Responsible for hiring, supervising and, at times, 
firing employees who work on the specific project with 
the construction firm. Along those same lines of 
supervising the employees, the construction firm must 
also take care of payroll with regard to the workers and 
engage in payroll functions or hire someone to do so for 
the firm.  

1.10. Entail the individual planning and carrying through 
any and all pertinent activities relating to the 
construction of the project. The firm carries out their 
duties by supervising employees, planning how the 
project will be carried out and completing the project in 
a manner which coincides with all laws, rules and 
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regulations which may be in existence and correlate 
with construction.  
 

ITEM OF WORKS FOR CONSTRUCTION PHASE 

1. General 
Requirements 

1. Mobilization 
2. Temporary office 
3. Temporary warehouse 
4. Temporary quarters 
5. Equipment and materials 

staging area 
6. Water utilities 
7. Electrical utilities 
8. Safety and health 

requirements 
9. Mobilization and 

demobilization 

2. Site 
Development 

Works 

1. Site development works of the 
Last Mile Schools 

3. Demolition 
Works 

1. Demolition of the existing 
buildings and/or other 
structures within the 
buildable space. 

2. Hauling of debris and other 
unsuitable materials from the 
demolished structure and 
excavated material. 

4. Site Preparation 
Works 

a. Removal of trees, and getting 
rid of all old underground 
infrastructures, and any 
other obstacles that might 
affect the construction 
process.  

b. Grading and compaction of 
the soil with no other 
hindrances. 

 

5. Construction of 
Last Mile School 

Buildings 

a. Architectural works 
b. Structural works 

c. Electrical works 
d. Sanitary and plumbing works 
e. Mechanical works 

 

6. Other scope of 
works 

1. Installation of Solar Panel 
a. 16 kilowatts Off-grid solar 

panels 
b. Can energize the electrical 

needs of four (4) classrooms 
c. Provision of electrical power 

of computers or I.T set-up 
d. Charging station 
e. Pole-mounted perimeter 

lighting system 
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f. Solar power pumping station 
 

2. Water Source System 
a. Option for Deep Well 
b. Option for water source 

elevation is higher than the 
school site 

c. Option for manual hand 
water pump 

 
3. School Furnitures 

a. Chairs and tables for learners 
and teachers (refer to DepEd 
standard design and 
specifications for school 
furniture)  

 
Expected Outputs / Deliveries: 

 
a. Construction phase, the contractor shall submit 

accomplishment report to DepEd in a weekly basis to 
monitor the progress of the project. 

b. The contractor shall finish the project on or before the 
contract duration 

c. The construction of Last Mile School building and 
other facilities must conform the approved plans and 
specifications submitted by the contractor 

 
 

6 The site investigation reports are:  
 

None 

7.2 The warranty against Structural Defects/ Failures  
 
The warranty against Structural Defects/ Failures, except those 
occasioned-on force majeure, shall cover the period stated 
hereunder and shall be reckoned from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. 

 

One (1) year/s. 
 

10 No dayworks are applicable to the contract. 
 

11.1 The contractor shall submit a detailed program of works within 
ten (10) calendar days after the issuance of the Notice to Proceed 
for approval by the procuring entity that shall include, among 
others: 

 
1. The order in which it intends to carry out the work 

including anticipated timing for each stage of 
construction;  

2. Sequence of timing for inspections and tests;  
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3. General description of the construction methods to be 
adopted; 

4. Number and names of personnel to be assigned for each 
stage of the work; 

5. List of equipment required on site for each stage of the 
work; and  

6. Description of the quality control system to be utilized for 
the project. 

 

11.2 The period between Program of Work updates is every fifteen (15) 
days. 

13  
 

 

14 Progress Payment shall be allowed  

15.1 The date by which operating and maintenance manuals are 
required is the date of submission of the request for final billing.  

The “As built” drawings, signed and sealed by License 

Engineers/Professionals, shall be submitted in hard copies and 
e-copies (in cad format) prior to the issuance of the Certificate of 
100% Completion by the Procuring Entity. 

 
 

15.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the date 
required is 35% of the amount of final billing. 
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Section VI. Technical Specifications 
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TECHNICAL SPECIFICATIONS 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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Section IX. Checklist of Technical and 

Financial Documents 
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Checklist of Technical and Financial 

Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) 

(all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange 

Commission (SEC), Department of Trade and Industry (DTI) for 

sole proprietorship, or Cooperative Development Authority 
(CDA) for cooperatives or its equivalent document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality 

where the principal place of business of the prospective bidder 
is located, or the equivalent document for Exclusive Economic 

Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 

approved by the Bureau of Internal Revenue (BIR). 

 
Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing 

government and private contracts, including contracts awarded 
but not yet started, if any, whether similar or not similar in 

nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract 
(SLCC) similar to the contract to be bid, except under conditions 

provided under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License; At 

least Category B with specialization on Electrical Works. 
or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; 
and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, 

submit also a certification issued by the Insurance Commission; 

or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 
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qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 
supported by proof of ownership or certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
may be; and 

⬜ 

 

⬜ 

 

 

(l) Affidavit of site inspection attached with certificate of site 
inspection duly signed by the School Head/representative 

 

 

(k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in 
case of a corporation, partnership, or cooperative; or Original 

Special Power of Attorney of all members of the joint venture 

giving full power and authority to its officer to sign the OSS and 
do acts to represent the Bidder. 

 

(l)  Affidavit of site inspection attached with certificate of site 

inspection duly signed by the School Head/representative 
 

 

Financial Documents 

⬜ (m) The prospective bidder’s audited financial statements, showing, 

among others, the prospective bidder’s total and current assets 

and liabilities, stamped “received” by the BIR or its duly 
accredited and authorized institutions, for the preceding 

calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (n) The prospective bidder’s computation of Net Financial 

Contracting Capacity (NFCC). 

 
Class “B” Documents 

⬜ (o) If applicable, duly signed joint venture agreement (JVA) in 

accordance with RA No. 4566 and its IRR in case the joint 
venture is already in existence; 

or  

duly notarized statements from all the potential joint venture 

partners stating that they will enter into and abide by the 
provisions of the JVA in the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (p) Original of duly signed and accomplished Financial Bid Form; 

and 

 
Other documentary requirements under RA No. 9184 

⬜ (q) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (r) Duly accomplished Detailed Estimates Form, including a 
summary sheet indicating the unit prices of construction 

materials, labor rates, and equipment rentals used in coming up 

with the Bid; and 
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⬜ (s) Project Cash Flow by Quarter. 

(t) Construction Schedule and S-curve;  

(u) PERT/CPM 

(v) Schedule of Key Personnel/Manpower schedule for the 

Construction phases of the project. 

(w) Construction methods;    

(x) Equipment utilization schedule;  

(y) Electronic/Soft Copies of all the FINANCIAL COMPONENT 

required above; the (p), (q), (r), (s), (t), (u), (v), (w) and (x). 
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